Capelle Bros. & Diedrich, Inc.

General Contractors

253 North Hickory Street P.O. Box 1274 Fond du Lac, WI 54936-1274 (920) 921-7830 Fax: (920) 921-4679

St. Paul's UCC

BUILDING ADDITION CONCEPT

BUDGET

Building Addition Plan

Entry level	384 sq. ft.
Lower level – Fellowship Hall	1585 sq. ft.
Upper level – Narthex/Sanctuary level	1601 sq. ft.
	3570 sq. ft.

Engineering, plan approval fees and building structure	\$	625,000.00
Utility fees	\$	7,500.00
Holding Tank	.\$	10,000.00
Permits/Variances	. <u>\$</u>	2,500.00

TOTAL BUILDING ADDITION BUDGET \$ 645,000.00

Capelle Bros. & Diedrich, Inc.

General Contractors

253 North Hickory Street P.O. Box 1274 Fond du Lac, WI 54936-1274 (920) 921-7830 Fax: (920) 921-4679

St. Paul's UCC

EXISTING CHURCH BUILDING REMODEL

BUDGET

Existing Church Building

Entry level	120 sq. ft.
Lower level – Fellowship Hall	1890 sq. ft.
Upper level – Sanctuary/Altar	1650 sq. ft.
	3660 sq. ft.

Remodeling Work and Upgrades to Existing Church Building

<u>Lower Level – Fellowship Hall & Kitchen Area</u>

Inspect existing sump pump, pit and drainage line

Provide additional sump pump, pit, tie ins and drainage line off kitchen area

Inspect drainage lines under floor after concrete floor demolition at restroom area

Remove existing restroom ceilings, walls, floors and fixtures

Expand kitchen into previous restroom space

Kitchen upgrade to include new walls, ceiling, ceramic floor, cabinets and counter tops

New vinyl flooring, 2' x 2' suspended ceiling system and painting of existing walls in hall area

Upper Level - Sanctuary Area

Refasten loose ceiling panels and check all of ceiling area Patch and paint entire Sanctuary ceiling Paint all walls in Sanctuary above wood wainscot Remove existing storm panels on windows and upgrade

Continued

HVAC Work

Replace (2) Carrier furnaces (2004 models) with high efficiency modulating units with air conditioning

Plumbing

New plumbing including (3) compartment sink, grease trap, hand sink, drain lines, water lines and vents in kitchen area

Electrical

Upgrade electrical system including LED light fixtures

Capelle Bros. & Diedrich, Inc.

General Contractors

253 North Hickory Street P.O. Box 1274 Fond du Lac, WI 54936-1274 (920) 921-7830 Fax: (920) 921-4679

St. Paul's UCC

NEW FACILITY CONCEPT

BUDGET

New Facility

Sanctuary/Altar Area	2752 sq. ft.
Narthex/Gathering Area	852 sq. ft.
Offices/Restrooms	782 sq. ft.
Fellowship/Classroom	1730 sq. ft.
Kitchen/Mechanical/Storage	914 sq. ft.
	7030 sq. ft.

Engineering, plan approval fees and building structure	\$ 1,230,000.00
Utility fees	\$ 15,000.00
Well	\$ 10,000.00
Mound system/Holding tank	\$ 15,000.00
Parking lot/Asphalt paving (54 stalls and drives-17850 sq. ft.).	\$ 70,000.00
TOTAL NEW FACILITY BUDGET	\$ 1,340,000.00

General Contractors

253 North Hickory Street P.O. Box 1274 Fond du Lac, WI 54936-1274 (920) 921-7830 Fax: (920) 921-4679

St. Paul's UCC

BUDGET COMPARISON

Building Addition Budget Amount (3570 sq. ft.)\$	645,000.00
Existing Church Remodeling Budget Amount (3660 sq. ft.)	175,000.00
TOTAL NEW ADDITION & REMODELING (7230 sq. ft.) \$	820,000.00
Note: Above does not include parking lot modifications.	
NEW FACILITY BUDGET AMOUNT (7030 sq. ft.)\$	1,340,000.00
Note: Above does not include purchase price of land.	